
 
 

Sunnyside Football Changing Room Extension Project 
 
1. Summary & Background 
 
This project is for the enhancement and extension of the existing Sunnyside Lane Changing 
Rooms.  
 
The changing rooms are based at Sunnyside Playing Fields, Yate (displayed within the red 
circle below). Yate Town Council is both the owner and project actioner  
 

 
 
Developing Sunnyside changing facilities is part of our wider vision, for improving 
opportunities to engage in sport and physical activity within the yate area.  
 
By providing greater capacity and improved facilities, this will make the Sunnyside Football 
pitches and tennis courts available for more people to use. The enhancement will provide an 
increase in physical capacity and offer the opportunity for mixed groups to use the changing 
rooms at the same time. The enhancements will also make the changing rooms accessible 
to members of the community with restricted mobility, thus allowing a more diverse range of 
users to enjoy the facility.  
 
The existing facilities are always booked to capacity use during the football season. We turn 
away booking enquiries due to not having enough changing room capacity (we have 4 



pitches – but only 6 changing rooms). These enhancements would allow for another game to 
be played alongside the existing games on Saturdays and Sundays during the football 
season (so two more games across the weekend). This shows a clear need for more 
capacity.  
 
Outside of the football season, there is evidence 3G pitch/es would allow year-round use for 
things like children’s parties and 5-a-side games, as well as previously unexplored avenues 
like hockey practice. The addition of 3G pitch/es is something which Yate Town Council 
aspire to provide in the future.  
 
The improved changing and toilet facilities will also be popular with the users of the tennis 
courts too. More changing facilities is often requested by the various tennis clubs who use 
our facility, and would further increase the usage of this facility too.  
 
 
2. Brief 
 
The purpose of the project is to develop an oversubscribed existing community sports 
changing facility, to increase capacity for existing and future users of Sunnyside football 
pitches and Sunnyside Pavilion (Bowls and Tennis Club).   
 
The project will deliver the following (in line with the drawing supplied by Askew Cavanna 
featured in Appendix 1): 
 

• Increase the number of changing room facilities from 6 to 9 (including 1 disabled 
change/toilet); 

• The new changing rooms and entrance to the facility to allow easy access for 
individuals with limited mobility and reduce likelihood of ASB; 

• Improved and updated toilets;  
• To increase the showering facilities to enable female and male football to be 

scheduled alongside each other; 
• Solar panels to be installed – to help provide hot water and aid with general 

sustainability; 
 

 
3. Full Specification of Works (Please see Appendix 1 for a comprehensive specification 
of works to be completed)  
 
4. Timeline 
 
The timeline for this project can be found in Appendix 2 
 
4.1 Key Deadlines 
 
The Tender process will go live with final documents on 16th April 2018 and the closing date 
will be 11th May 2018 at 12pm. 
 
 
The project must be completed no later than November 9th 2018. 
 
Yate Town Council will carry out end of project inspections to ensure the work has been 
completed to a satisfactory level. Contractors will be expected to enter agreement of a 12 
month end of defects period as part of the tender process.   
 



Once practical completion is achieved and any snagging issues resolved, it should be 
possible for the building to be handed over to Yate Town Council for use straight away. 
 
5. Other Key Information 
 
5.1 Environmental Sustainability 
 
Yate Town Council is committed to environmental sustainability. We aspire to source and 
use environmentally sustainable materials wherever reasonably possible 
 
5.2 Residents 
 
There are residents within close proximity to the construction so contractors will need to be 
mindful of this, full information regarding site access and deliveries can be found within the 
‘Schedule of Work’ document. 
 
5.3 Distance of Contractor 
 
During the analysis of tenders, preference will be given to the lowest cost tenders provided 
by contractors within the South West region of the UK.   
 
7. Questions/Inquiries/Site Visits  
 
Please contact Lori Ramsay- Community Projects Manager at Yate Town Council with 
general inquiries relating to the project on  
 01454 862595 or info@yatetowncouncil.gov.uk 
 
To arrange a site visit contact Phil Jones- Estates Manager at Yate Town Council on 
01454 866251 or info@yatetowncouncil.gov.uk   
 
 
8. Scoring Criteria 
 
Yate Town Council has appointed Askew Cavanna to analyse tender responses on behalf of 
the Council. Criteria to evaluate the responses will be in line with the items listed within the 
‘Schedule of Work’ document in addition to the following criterion: 
-Cost; 
-Distance of contractor (prefer to be within the South West region of the UK); 
-Responses to due diligence paperwork (Appendix 3).  
 
 
9. Submitting a Tender Response 
 
9.1 Each tendering firm shall return their response to the address stated below: 
 
 
Yate Town Council 
Poole Court 
Poole Court Drive 
Yate 
South Gloucestershire 
BS37 5PP 
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9.2 Each tender response should arrive in a specially marked envelope bearing the words 
`FAO TOWN CLERK, TENDER – DO NOT OPEN UNTIL 12pm 11th MAY 2018’ but no 
other means of identifying the tender, in which the tender is to be sealed and remain sealed 
until the prescribed date for opening tenders for that contract. All tenders when received 
shall be endorsed with date and time of receipt.   No fax or e-mails will be accepted. 
 
9.3 Returned tenders shall be opened together after the return date by the Clerk, the RFO 
in the presence of the Chair or Vice- Chair of Council or a member of the committee which 
will consider the tenders. Opening of tenders shall normally be in advance of the meeting at 
which they will be considered in order that clarification of any points of detail, which may be 
necessary, may be obtained from tenderers. 
 
9.4 On recording the tender responses, further contact will be made with each organisation 
to obtain an email containing the tender documents electronically. organisations will be 
given until 3pm 11th May to submit these to Yate Town Council. 
 
9.5 Tenders received outside of the deadline will not be accepted nor considered as part of 
the tender analysis.  
 
 
 
 
 
 
 
 
 
 
 
 
 


